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Summary Info Continuation Page

BASE

Number Commodity Name Quantity Unit of Issue Unit Price ($) Total Cost ($, Inc. disc)

1 General Construction Contract Total : 1.00 LT $ $

Description:The Contractor shall furnish all supplies, equipment, personnel and services necessary to perform the work for the procure-

ment and installation of a new 13.2 KV wiring and an emergency Diesel Generator System with associated equipment for the United

States Capitol Building. The work includes new primary feeders to the House and Senate sides of the Capitol's new emergency substa-

tions. The work also includes the removal of two (2) existing 230KW Generators including the outdoor generator remote radiators to be

turnover the to AOC and delivered to AOC designated storage facilities (within 50 miles) for the Emergency Electrical Service, United

States Capitol, Washington, D.C. (see the SPECIFICATIONS AND THE CONTRACT DRAWINGS) as required by the Architect of the

Capitol.

Lump-Sum Price for Base $
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CONTINUATION PAGE TO AOC 30
Page 3

AMENDMENT NO.: 01 Solicitation No.: RFP070086

This amendment is issued as follows: On the handout given at the onsite it mentioned had carried proposals IGNORE
this and see page 1 and clauseAOC52.215-1 on page 40.  For clarification on security issues see clause AOC52.223-5 page
34 and AOC52.223-8 page 35.  For clarification on Bonding see clause AOC52.228-5 on page 17.   

Remove Page(s) Insert Pages

GENERAL DECISION DC070001(02/09/2007) GENERAL DECISION DC070003 (02/09/2007)

ATTACHMENT: DC3dvb
RFP070086Questions&Respons
2007 Calenders tentative hours

Distribution:

Contract File
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General Decision Number: DC070003 02/09/2007  DC3

Superseded General Decision Number: DC20030003

State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (Does not include single family
homes and apartments up to and including 4 stories)

Modification Number     Publication Date
          0             02/09/2007

* ASBE0024-001 10/01/2006

                                  Rates          Fringes

Asbestos Worker/Heat and   
Frost Insulator  
     Includes the application 
     of all insulating 
     materials, protective 
     coverings, coatings and 
     finishes to all types of 
     mechanical systems..........$ 27.13            13.13
----------------------------------------------------------------
* ASBE0024-002 10/01/2006

                                  Rates          Fringes

Hazardous Material Handler  
     Includes preparation, 
     wetting, stripping, 
     removal, scrapping, 
     vacuuming, bagging and 
     disposing of all 
     insulation materials, 
     whether they contain 
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     asbestos or not, from 
     mechanical systems..........$ 18.00             6.45
----------------------------------------------------------------
* ASBE0024-005 10/01/2006

                                  Rates          Fringes

Fire Stop Technician  
     Includes the application 
     of materials or devices 
     within or around 
     penetrations and openings 
     in all rated wall or floor 
     assemblies, in order to 
     prevent the passage of 
     fire, smoke or other 
     gases. The application 
     includes all components 
     involved in creating the 
     rated barrier at perimeter 
     slab edges and exterior 
     cavities, the head of 
     gypsum board or concrete 
     walls, joints between 
     rated wall or floor 
     components, sealing of 
     penetrating items and 
     blank openings..............$ 22.00             6.24
----------------------------------------------------------------
 BRDC0001-001 04/30/2006

                                  Rates          Fringes

Bricklayer.......................$ 25.90             6.19
----------------------------------------------------------------
 CARP0132-006 05/01/2006

                                  Rates          Fringes

Carpenter (Including Drywall   
Hanging).........................$ 23.37             5.75
Piledriver.......................$ 22.47             6.00
----------------------------------------------------------------

file:///I|/P&C/2007 Contracts/RFP070086/Solicitation/Amendments/DC3_dvb.htm (2 of 10)4/4/2007 3:29:38 PM



file:///I|/P&C/2007 Contracts/RFP070086/Solicitation/Amendments/DC3_dvb.htm

 ELEC0026-003 09/02/2002

                                  Rates          Fringes

Communication Technician.........$ 20.60             5.09

  SCOPE OF WORK: Includes low voltage construction,
  installation, maintenance and removal of teledata
  facilities (voice, data and video) including outside plant,
  telephone and data inside wire, interconnect, terminal
  equipment, central offices, PABX, fiber optic cable and
  equipment, railroad communications, micro waves, VSAT,
  bypass, CATV, WAN (Wide area networks), LAN (Local area
  networks) and ISDN (Integrated systems digital network).

  WORK EXCLUDED: The installation of computer systems in
  industrial applications such as assembly lines, robotics
  and computer controller manufacturing systems.  The
  installation of conduit and/or raceways shall be installed
  by Inside Wiremen. On sites where there is no Inside
  Wireman employed, the Teledata Technician may install
  raceway or conduit not greater than 10 feet. Fire alarm
  work is excluded on all new construction sites or wherever
  the fire alarm system is installed in conduit.  All HVAC
  control work.
----------------------------------------------------------------
 ELEC0026-016 11/06/2006

                                  Rates          Fringes

Electrician (Excluding   
Communication-Low Voltage   
Wiring)..........................$ 32.45          11.32+a

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
  Birthday, Inauguration Day, Memorial Day, Fourth of July,
  Labor Day, Veterans Day, Thanksgiving Day, the day after
  Thanksgiving and Christmas Day or days designated as legal
  holidays by the Federal Government.
----------------------------------------------------------------
 ENGI0077-009 05/01/2006

                                  Rates          Fringes
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Power equipment operators:  
     Boom Trucks.................$ 25.52           6.42+a
     Cranes (35 tons and above)..$ 26.69         6.42+a+b
     Cranes (under 35 tons)......$ 26.23         6.42+a+b
     Forklifts...................$ 18.95           6.42+a
     Piledrivers.................$ 26.23           6.42+a

a. PAID HOLIDAYS:
  New Years Day, Inaugural Day, Decoration Day, Independence
  Day, Labor Day, Martin Luther King's Birthday, Veterans
  Day, Thanksgiving Day, Friday after Thanksgiving and
  Christmas Day.

b. PREMIUM PAY: 
  Tower cranes and cranes 100-ton and over to receive $1.00 per
  hour premium over Group One.
----------------------------------------------------------------
 IRON0005-001 06/01/2006

                                  Rates          Fringes

Ironworkers:  
     Structural, Ornamental and 
     Chain Link Fence............$ 25.68           11.345
----------------------------------------------------------------
 IRON0201-003 05/01/2006

                                  Rates          Fringes

Ironworker, Reinforcing..........$ 23.45            12.08
----------------------------------------------------------------
 LABO0657-001 06/01/2006

                                  Rates          Fringes

Laborer:Skilled..................$ 18.41             3.84

  FOOTNOTE:  Potmen, power tool operator, small machine
  operator, concrete labor including concrete preparation,
  signalmen, laser beam operator, waterproofer, open caisson,
  test pit, underpinnig, pier hole and ditches, laggers and
  all work associated with lagging that is not expressly
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  stated, strippers, operator of hand derricks, vibrator
  operators, pipe layers, or tile layers (tile laid on road
  construction projects ONLY), operators of jackhammer,
  paving breakers, spaders or any machine that does the same
  general type of work, scaffold builders, operators of
  towmasters, scootcretes, buggymobiles and other machines of
  similar character, operators of tampers and rammers and
  other machines that do the same general type of work,
  whether powered by air, electric or gasoline builders of
  trestle scaffolds over one tier high and sand blaster,
  power and chain saw operators used in clearing, installers
  of well points, wagon drill operators, acetylene burners
  and licensed powdermen.
----------------------------------------------------------------
 LABO0657-002 06/01/2006

                                  Rates          Fringes

Laborers:  
     Mason Tenders, Brick........$ 13.91             3.84
     Mortarmen, Scaffold 
     Builders....................$ 14.65             3.84
----------------------------------------------------------------
 MARB0002-002 05/01/2006

                                  Rates          Fringes

Marble & Stone Mason.............$ 29.87            11.15

  INCLUDES pointing, caulking and cleaning of All types of
  masonry, brick, stone and cement structures; EXCEPT
  pointing, caulking and cleaning of exisiting masonry,
  brick, stone and cement (restoration work)
----------------------------------------------------------------
 MARB0003-001 05/01/2006

                                  Rates          Fringes

Mosaic & Terrazzo Worker,   
Tile Layer  
     Marble Mason and Tile Layer.$ 24.32             8.78
     Terrazzo Worker.............$ 25.07             8.78
----------------------------------------------------------------
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 MARB0003-004 05/01/2006

                                  Rates          Fringes

Marble, Tile & Terrazzo   
Finisher.........................$ 19.59             7.90
----------------------------------------------------------------
 PAIN0051-004 06/01/2006

                                  Rates          Fringes

Glazier  
     Contracts $2,000,000 and 
     under.......................$ 23.12             7.46
     Contracts over $2,000,000...$ 24.84             7.46
----------------------------------------------------------------
 PAIN0051-010 06/01/2006

                                  Rates          Fringes

Painters:  
     Brush, Roller, Spray and 
     Drywall Finishers...........$ 22.06             7.31
----------------------------------------------------------------
 PLAS0891-003 05/01/2006

                                  Rates          Fringes

Cement Mason.....................$ 25.45             5.46
----------------------------------------------------------------
 PLUM0005-007 08/01/2006

                                  Rates          Fringes

Plumber  
     Apartment Buildings over 4 
     stories (except hotels), 
     schools, colleges and 
     speculative office 
     buildings, strip shopping 
     centers, churches, water 
     coolers, room air 
     conditioning units, 

file:///I|/P&C/2007 Contracts/RFP070086/Solicitation/Amendments/DC3_dvb.htm (6 of 10)4/4/2007 3:29:38 PM



file:///I|/P&C/2007 Contracts/RFP070086/Solicitation/Amendments/DC3_dvb.htm

     appliances, packaged ice 
     machines and light 
     commerical refrigeration  
     and/or air conditioning 
     systems serving a single 
     business in a single story 
     building and not to exceed 
     5. h.p. or tons, self-
     contained package unit up 
     to including 5 h.p. or tons.$ 20.64           8.08+a
     ALL Other Work..............$ 31.52          12.59+a

  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day
  and the day after Thanksgiving, Christmas Day, New Year's
  Day, Martin Luther King's Birthday, Memorial Day and the
  Fourth of July.
----------------------------------------------------------------
 PLUM0602-006 08/01/2006

                                  Rates          Fringes

Steamfitter, Refrigeration &   
Air Conditioning Mechanic   
(Including HVAC Pipe Work).......$ 31.27          12.82+a

a. PAID HOLIDAYS: 
  New Year's Day, Martin Luther King's Birthday, Memorial Day,
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day
  and the day after Thanksgiving Day and Christmas Day.
----------------------------------------------------------------
* SFDC0669-001 01/01/2007

                                  Rates          Fringes

Sprinkler Fitter.................$ 27.45            13.40
----------------------------------------------------------------
 SHEE0100-002 07/01/2006

                                  Rates          Fringes

Sheet Metal Worker (Including   
HVAC Duct Work)..................$ 30.39            11.05
----------------------------------------------------------------
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  SUDC2000-001 04/12/2000

                                  Rates          Fringes

Laborer, Unskilled...............$ 11.83             2.23
  
Pointer, caulker and cleaner  
     INCLUDES pointing, 
     caulking and cleaning of 
     existing masonry, brick, 
     stone and cement 
     structures (restoration 
     work); EXCLUDES pointing, 
     caulking and cleaning of 
     new or replacement 
     masonry, brick, stone and 
     cement......................$ 20.00                 
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
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*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

        Branch of Construction Wage Determinations
        Wage and Hour Division
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

        Wage and Hour Administrator
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

file:///I|/P&C/2007 Contracts/RFP070086/Solicitation/Amendments/DC3_dvb.htm (9 of 10)4/4/2007 3:29:38 PM



file:///I|/P&C/2007 Contracts/RFP070086/Solicitation/Amendments/DC3_dvb.htm

        Administrative Review Board
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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EMERGENCY ELECTRICAL SERVICE, UNITED STATES CAPITOL,
WASHINGTON, D.C.

RFP NO. 070086

Question 1: Please provide Hardware schedule for four (4) new doors.

Response: See sheet AS101 "GENERAL ARCHITECTURAL AND CONSTRUCTION
NOTES, D Hardware.

Question 2: Spec Section 01000 Para. 1.5-H states that Utility permit for a new generator
should be submitted. Please clarify. 

Response:  This requirement basically allows the local government, DC in this case, to keep
track of emissions from new and in use compression-ignition engines. The
contractor will file for a utility permit to DC Government.

Question 3: Spec. Section 01000, Para. 1.7 - E.2 Field Offices:  Are field offices required for
project meetings at the site?

Responses: 1. US Capitol Superintendent's office will provide location of the
staging/storage small quantities of equipment for contractor use and
contractor will be advised by the  US Capitol Superintendent's office later.
Field offices are not required.

2. Where would the project meeting be held?  Meeting can be hold at the  US
Capitol Conference Room SB-4. US Capitol Superintendent's office will
check for availability of the room.

Question 4:  At the time of the walk through it was noted that the actual exterior conditions
over by the temporary screening building are not as observed on the drawings,
there are temporary building’s trailers and raised wooden walkways that are not
indicated on the drawings.  Please provide a drawing that depicts accurate site
conditions.

Response: See, site plan drawing E101 -  generally shows the outline of the  existing
temporary construction buildings (existing trailers shown for clarity only). New
drawings will not be submitted.

Question 5: In the area of the temporary screening building there is a requirement to bury the
temporary electrical feeder from the generator over to Vault D.  Due to the
amount and type of structures through that area would it acceptable to extend the
temporary feeder over to the vault in an alternate way as long as it still complies
with the NEC.
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Response: Bid the work as shown.  Alternate means could be considered after the award of
the contract and shall comply with NEC 70.

Question 6: In the Generator vault has it been confirmed that the conduit stubbed up near the
new generator location is indeed stubbed into the proper 15 KV breaker cubicle?

Response: Confirmed by Capitol Electrical Shop, it is stubbed into the proper breaker
cubicle.

Question 7: Can the new 2 MW generator be delivered in the daytime during regular normal
business hours to the truck tunnel entry ramp and then rigged into the generator
vault or will this need to be done at night?

Response: Due to uncertainty of when this work will take place, relative to the opening of the
new Visitor’s Center, the contractor will have to assume that the delivery and
rigged into place will be performed outside of business hours or on a weekend.  

NOTE: Outside Business Hours (Monday to Saturday - 6:00 P.M. to 8:00 A.M.)
and this will have to be coordinated when the time comes.

Question 9: When the 2 existing generators are delivered to the government site who is
responsible for the offloading at the salvage site?  Are the existing associated
outdoor radiators to be delivered also?

Response: Yes, the contractor is responsible for the offloading at the AOC-DESIGNATED
site,  that are the two existing generators and existing associated radiators.

Question10: Does the control conduit in the slab at the location of the new generator terminate
in the control cubicle of the paralleling switchgear?

Response: Confirmed by Capitol Electrical Shop, it is stubbed into the control cubicle of the
paralleling switchgear.

Question 11: Please clarify Spec Section 16231 Field Test para. 3.3D.  Will a suitable 2000
KW resistive load bank be acceptable for the required load tests?

Response: Yes

Question 12: The existing breakers in the Generator gear are model # GE Type 
VB-1 13.8-500-3, which indicates a 500-MVA rating.  Spec section 16341 2.3A
requires a 750 MVA rating.  A 750 MVA rated breaker will not fit in a 500 MVA
cell.  Please clarify this requirement.

Response:       Use 500MVA
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Question 13: Spec section 16341 2.1C requires  “miniaturized” switchgear.  Please provide     
model number or a definition of this requirement.  It also requires a 750     
MVA rating but then in paragraphs 6 & 7  it requires 40KA(500 MVA) rating. 
These are conflicting please clarify

Response: Square D switch “HVL/cc”. Use 500MVA

Question 14: Are the protective relays mentioned in 16341 2.4 existing?

Response: Yes. The relays specified shall be deleted.

Question 15: Are the existing cells in the paralleling switchgear complete with the exception
of    the new circuit breaker?

Response:  Yes. It still remains the contractors’ responsibility to insure the breakers are
properly connected and operational.

Question 16: Can the existing fuel in the day tank be pumped back into the main tank prior to
removal from rooms  HT & ST 49?

Response: No main tanks.  The existing free standing above grade fuel oil  tanks inside
rooms HT-49 & ST-49 will be emptied by AOC HV Diesel Shop. Contractor
needs to notify AOC when it’s ready for emptying and provide two weeks notice
in writing.

Question 17: Will the government supply the fuel oil from the existing  main fuel tank for the
generator load bank testing and demonstration?

Response: No, government will not supply fuels oil during generator load bank testing and
demonstration for the new US Capitol Building 2000 KW Emergency
Generator.  Load Bank shall be provided by the contractor. Measure the fuel
level before and after testing.  Replace only the fuel used for testing.
NOTE: There two existing underground 15,000 gallons fuel oil tanks located in
the CVC and with fuel monitoring devices.

 
Question 18   Drawing E101; What is the height and width of the access tunnel.

  A. Can motorized machinery be used in the access tunnel.

Response:  We do not have the exact size of the truck tunnel. This is a truck  tunnel that was
constructed to accommodate deliveries to the CVC. The existing three Emergency
Generators were delivered through truck tunnel.



RFP No. 070086 Page 4

B. What are the temporary construction buildings, are they part of this
contract? If so please give more detail of the construction of these
buildings.

Response: Temporary construction trailers are not part of this contract and they are existing
 trailers, see drawing E101.

 
Question19: Drawing E402:  ETH 1500KV 480V-3 PHASE, 4W (HOUSE SIDE) and what 

does ETH mean, is this to be (ETS).

Response: ETH = Emergency Transformer House
ETS = Emergency Transformer Senate

Question 20: Spec 16341-3, 2.1 C - Please clarify the term "Miniature sized" for a
15KV LISW.

Response: Sheet E402 provides the physical dimensions for the switch that is based on
Square D “HVL/cc.

Question 21: Spec 16341-3, 2.1, D - Rating for LISW is 750MVA - 40KA Fault closing
this is contradictory.  61KA Fault closing is used for 750MVA rating?
Please clarify.

Response: Use 500MVA

Question 22: Spec 16341-5, 2.3, A - New Breaker frame rating of 750MVA - the
present GE Line up is 500MVA rated.  Please clarify.  A 750MVA breaker
will not fit into an existing 500MVA cell.

Response: Use 500MVA

Question 23: Detail 2/E101, on drawing E-101, indicates existing conduits, to be extended for 
 feeding the House Substation, on the southwest corner of Vault G.  This pathway

   is actually on the northwest corner of Vault G.  This will increase the footage of
 the two  5" Rigid Steel Conduits identified to be installed, within this detail.

Response: Footage will increase approximately 50'-0".






	PDFRetriever.pdf
	CONTINUATION PAGE TO AOC 30Page 3AMENDMENT NO.pdf
	Page 1

	DC3_dvb.pdf
	Local Disk
	file:///I|/P&C/2007 Contracts/RFP070086/Solicitation/Amendments/DC3_dvb.htm


	RFP070086Questions&ResponsesEmergElectricalServiceCB.pdf
	Page 1
	Page 2
	Page 3
	Page 4

	2007Calendars-TentativeHouse&Senate.pdf

